



**Bharatpur Metropolitan City  
Office of The Municipal Executives  
Bharatpur, Chitwan  
Bagmati Province**



**Invitation for Bid (IFB)**

Bharatpur Metropolitan City Office Bharatpur , Chitwan invites only electronic bids for the following Works and Goods under Specified Bidding Procedure.

S. No	Contract No. / (IFB No.)	Name of the Project	Estimate Amount Excluding VAT(NRS)	Price of Bid Document	Last Date of Bid Submission	Bid Validity Period	Bid Security /Bid Bond
<b><u>NCB(Date of online publication: April 09, 2023 (2079/12/26))</u></b>							
1.	27-BMC/2079/2080/W/NCB/65	Blacktopped Road Construction from Sisabas Ramsingh Kumal's House to Sitaram Kumal's House, BMC-28	41,08,675.22/-	NRS. 3000	May 09, 2023 12:00 Hours	90 days	NRS. 1,20,000.00
2.	27-BMC/2079/2080/W/NCB/66	Blacktopped Road Construction Works from Indrapuri School Chowk to Ganesh Bhujel's House Chowk, BMC-6	28,92,042.10/-	NRS. 3000	May 09, 2023 12:00 Hours	90 days	NRS. 1,00,000.00
3.	27-BMC/2079/2080/W/NCB/67	Blacktopped Road Construction in BMC-24 (Two different roads)	1,06,38,981.23/-	NRS. 3000	May 09, 2023 12:00 Hours	90 days	NRS. 3,00,000.00
4.	27-BMC/2079/2080/W/NCB/68	Blacktopped Road Construction Works Package (Naya Patihani Jane Bato Hudai Aasaram Mahatoko Ghar Dekhi Purba Tarfako Sadak ra Ward No. 28 ko Simana Sajhapur Jane Bato Samma and Dhebauliko Purna Bahadur Aaleko Ghar Hudai Kual Kanchhako Ghar Samm Kalopatre )At BMC 27	69,98,407.79/-	NRS. 3000	May 09, 2023 12:00 Hours	90 days	NRS. 2,26,000.00
<b><u>REBID(Date of online publication: April 07, 2023 (2079/12/24))</u></b>							
1.	RE-14-BMC/2079/080/W/NCB/27	Construction Of Physical Structures in Chitwan Engineering Campus, Rampur, BMC-15	49,86,591.06 /-	NRS. 3000	May 07, 2023 12:00 Hours	90 days	NRS. 1,40,000.00
2.	RE-8-BMC/2079/080/G/SQ/16	Supplying and Delivery of Ring Compost Chamber	NA	NRS. 1000	Apr. 23, 2023 12:00 Hours	45 days	NRS. 50,000.00
<b><u>NCB(Date of online publication: April 05, 2023 (2079/12/22))</u></b>							
1.	26-BMC/2079/2080/W/NCB/63	Blacktopped Road and Drain Construction Works (Indrakamal Marga's Melmilap Chowk To South) BMC-5	18,42,882.04/-	NRS. 3000	May 05, 2023 12:00 Hours	90 days	NRS. 60,000.00
2.	26-BMC/2079/2080/W/NCB/64	Blacktopped Road Construction from Bhawana Chowk Towards North 6 no. Sakha On Boarder Of Bharatpur 14 and 15	1,17,30,044.63/-	NRS. 3000	May 05, 2023 12:00 Hours	90 days	NRS. 3,60,000.00

Eligible bidders may obtain further information from Bharatpur Metropolitan City Office during office hour or may visit PPMO web portal [www.bolpatra.gov.np/egp](http://www.bolpatra.gov.np/egp)

**Tel: 056-521080, 056-520720, Email: [kharid.bmc@gmail.com](mailto:kharid.bmc@gmail.com)**

Chief Administrative officer